
Encinitas Community Park 

Addendum 1 

City of Encinitas 
Engineering Department 

 
ADDENDUM NO. 1:  May 4, 2012 

Encinitas Community Park 
 TO ALL PROSPECTIVE BIDDERS: 
 
A. The following modifications are hereby made to the Specifications:   

  Replace pages 27‐54 of the Specifications with the attached. 

B.  Modifications are hereby made to the following Drawing sheets; see redlines attached 
to  this  Addendum  (available  as  separate  links  on  the  City  website  at 
www.EncinitasCA.gov : 

  Building Plan Sheets: E‐0.1 (p66), E‐1.1 (p68), E‐1.3 (p70), E‐1.4 (p71), E‐1.12 (p79), E‐3.2 
(p86), E‐4.3 (p89), E‐5.1 (p91), E‐7.1 (p96) 

Grading Plan Sheets:  C‐0.2 (p6), C‐0.3 (p7), C‐1.12 (p26), C‐1.13 (p27), C‐1.14 (p28), C‐
3.2 (p34), CBA‐9.1 (p49), L‐1.0 (p50), L‐1.3 (p53), L‐1.4 (p54), L‐3.3 (p88), L‐4.1 (p107) 

Domestic Water Sheets:  DW‐1 (p1) 

C.  The following modifications are hereby made to the Drawings:   

  Trash/ recycling receptacles are to be owner furnished, Contractor installed. 

  The boulders  shown  in  the bioretention  area  at  the Dog Park,  sheet C‐1.4  (p18),  are 
included in Bid Alternates 4A and 4B, but not the Base Bid. 

D.  Attachment  to Addendum  1:   Questions  received  and  responses  are  attached  to  this 
Addendum No. 1 for reference by potential bidders. 

E.  Attachment to Addendum 1:  A current planholder list is attached to this Addendum No. 
1 for reference. 

All bidders shall acknowledge receipt and acceptance of Addendum No. 1 by signing in the 
space provided and submitting the signed Addendum with  the Bid.   The completed and 
signed  Addendum  No.  1  will  replace  the  Bid  Schedule  originally  provided  in  the 
Specifications. 
 
_____________________        ________________________ 
Authorized Signature          Date 
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 BID PRICE SUMMARY 

 
Below  is a summary of the Bidder’s prices  for  the Base Bid and the Bid Alternate  Items.   This 
summary will be read aloud at the scheduled Bid Opening.  In case of discrepancy between the 
summary given below and the price  listed at the bottom of each of the  itemized bid schedules 
below, the  itemized bid schedules shall govern.   The contract for this project shall be awarded 
upon the lowest responsive and responsible base bid price, without consideration of the prices 
on any Bid Alternate additive items. 
 

ITEM  BID PRICE 

Base Bid Park Improvements (Onsite & Offsite 

Combined) 

 

 

 

BID ALTERNATE  BID PRICE 

1:  Pavement Surfacing of Parking Lots B, C, D, E   

2:  Additional Pedestrian Lighting    

3A:  South Softball Field and Unpaved Parking Lot ‘A’   

3B:  Asphalt Pave Parking Lot ‘A’   

4A:  Dog Park Landscaping, Turf, Security Lighting   

4B:  Dog Park Landscaping, Turf, Hardscape, and Fencing    

5A:  Skatepark Alt 1‐ Urban Plaza   

5B:  Skatepark Alt 2‐ Expanded Urban Plaza   

5C:  Skatepark Alt 3‐ Expanded Urban Plaza and Bowl   

6:  Tot Lot Resilient Surfacing and Play Equipment   

7:  2 Wind Turbines   

8:  Use of Secondary Soils Management Zone   
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 ITEMIZED BASE BID SCHEDULE: BASE BID 

 
 

 

Base Bid Schedule: General Work 
 

   Item  Qty  Unit Price  Total Price 
1  Mobilization  1 LS       
2  Clear and Grub  1 LS       
3  Grading  164100 CY       
4  Fine Grading  1533000 SF       
5  Soil Removal/Recompaction  32000 CY       

6 
Soil Reuse (Primary Soils 
Management Zone)  55000 CY       

7 
Storm Water Pollution Control/ 
SWPPP  1 LS       

8  Striping, Signage, & Painted Curb   1 LS       
9  Traffic Control  1 LS     

 
Base Bid Schedule: Park Site Base Bid Improvements 

 
Utility Work 

10  Fire Hydrant Assembly  4 EA       
11  Reclaimed Water 1‐1/2" PVC   220 LF       
12  Reclaimed Water 2" PVC   695 LF       
13  Reclaimed Water 12" PVC   3,035 LF       
14  Reclaimed Service 1‐1/2"   2 EA     
15  Reclaimed Water Service 6"   1 EA     
16  Sewer 4" PVC  710 LF     
17  Sewer 6" PVC  1,240 LF     
18  Sewer 8" PVC  649 LF     
19  Sewer Cleanout  29 EA     

20 
Sewer‐ Cut and Cap Existing Pump 
Station  1 EA     

21  Sewer Manhole  2 EA     
22  Water 1/2" PVC   980 LF       
23  Water 1" PVC   555 LF       
24  Water 2" PVC   320 LF       
25  Water 8" PVC   1,250 LF       
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26  Water 12" PVC   2,735 LF     
27  Water‐ Remove Existing ACP  1,100 LF     
28  Water Service 1"   3 EA       
29  Water Service 2"   1 EA       

Drainage 
30  Atrium Drain  129 EA     
31  Bio‐Retention Area (C‐1.8, p22)  1 LS       
32  Bio‐Retention Area (Dog Park)  1 LS       
33  Catch Basin and Grate  73 EA       
34  Catch Basin per SDRSD D‐8  3 EA       
35  Curb Inlet  5 EA     
36  HDPE Storm Drain Pipe 18"  2,540 LF       
37  HDPE Storm Drain Pipe 24"  450 LF       
38  Headwall  3 EA       
39  Headwall w/ Trashrack  12 EA       
40  Headwall with Manifold  1 EA       
41  Junction Structure ‐ APWA 331  3 EA       
42  Junction Structure ‐ APWA 332  25 EA       
43  Manhole  5 EA       

44 
Manhole ‐ APWA 320/ Modified 
APWA 320  3 EA       

45  Parkway Culvert APWA 151  11 EA       
46  Perforated Drain at Backstop (4")  570 LF     
47  Rip‐Rap  3,125 SF       
48  Stormceptor  1 EA     
49  Storm Drain 6" PVC  6,800 LF     
50  Storm Drain 8" PVC  2,580 LF     
51  Storm Drain 10" PVC  145 LF     
52  Storm Drain 12” PVC  2,420 LF     
53  Storm Drain 54" RCP  366 LF     
54  Storm Drain Cleanout  11 EA     
55  Subdrain‐ Play Area  40 LF     
56  U‐Channel 1'‐6"  50 LF       

57  V‐ditch 1’‐6” Deep  1,185 LF       
58  V‐Gutter  1,095 LF       

Building, Fence, and Wall Improvements 

59 
Building‐ South Concession/ 
Restroom   1 LS       

60  Building‐ North Restroom  1 LS       
61  Electrical‐ Main Service  1 LS       
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62 
Electrical‐ Site Conduits, Conductors, 
Trenching, Complete   1 LS       

63  Light Fixture 14'  58 EA       
64  Light Fixture (18' single head)  11 EA       
65  Light Fixture (18’ double head)  2 EA     
66  Light Fixture (20' single head)  58 EA       
67  Light Fixture (20’ double head)  10 EA     
68  Light Fixture‐ Bollard  4 EA     
69  Junction Box for Future Light  69 EA       
70  Fencing‐ Backstops at 2 Ballfields  1 LS     
71  Fencing‐ 6' HT. Chainlink   360 LF       
72  Fencing‐ 8’ HT. Chainlink   1,340 LF     
73  Fencing‐ 20' HT. Chainlink   450 LF     
74  Fencing‐ Lodge Pole   115 LF       
75  Gate w/ Pilasters‐ Tubular Steel  1 LS       
76  Trash Enclosures  2 EA     
77  Wall‐ 18" HT. at Park Entry  70 LF       
78  Wall‐18" Planter   300 LF       
79  Wall‐4' HT. For Material Bin Storage  70 LF       
80  Wall 6' HT. Masonry w/ Pilaster  4,105 LF       
81  Wall‐ Cheek Wall At Stair   175 LF       

82 
Wall‐ 6’ HT. Masonry at Maintenance 
Yard  140 LF       

83 
Wall‐ Planter/Ret., incl. Guard Rail 
where required   475 LF       

84  Wall‐ Seat Walls  45 LF       
Site Improvements 

85  Asphalt Paving  2700 TON    
86  Bollards at Lot ‘A’  7 EA     
87  Class II Base  14,538 TON    
88  Color Concrete Band 18” Wide  2105 LF       
89  Color Concrete Walkways  116,040 SF       
90  Concrete Mowcurb 6” Wide  6,750 LF       
91  Concrete Mowcurb 12" Wide  1,130 LF       
92  Concrete Stairs at Ball Fields  625 LF       
93  6" Curb/ Class II Base  8,350 LF     
94  6" Curb & Gutter/ Class II Base  3,670 LF     

95 
6" Curb & Gutter w/block out/ Class 
II Base  1,600 LF     

96  Curb Ramp  25 EA       
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97  Driveway Approach ‐ SDRSD G‐14A  1 EA       
98  Grass Pave2  1,480 SF       

99 
Overlook w/ Seatwall, Conc. Band, & 
Interlocking Paver  1 LS       

100  Pavers  13,285 SF     
101  6" PCC Pavement  785 SF       

102 

Simulated Bridges, Complete with 
Lodge Pole Fence, Stamped 
Concrete, and Flatwork   2 EA     

103 
Stabilized Decomposed Granite 
Walkways w/ Curbing   9,245 SF     

Landscaping 

104 
1 Gal. Container Planting (Install 
Only)  50,640 EA       

105  15 Gal. Tree  461 EA       
106  24" Box Tree  452 EA       
107  3" Mulch  4,325 CY       
108  Bio‐Retention Planter Strips  6,280 SF       

109 
Bio‐Swale w/ Boulders, Pebbles at 
Parking Lot E  2240 SF     

110 
Garden Buffer Bioswale w/ Boulders, 
Cobble  31295 SF       

111  Hydroseed Mix (Irrigated)  126,315 SF       
112  Hydroseed Mix (Non‐irrigated)  329,375 SF     
113  Infield Mix  45,740 SF     
114  Irrigation (Complete)   1,154,545 SF       
115  Palm Brehea armata 5’ B.T.   13 EA     
116  Palm Brehea armata 8' B.T.   7 EA     
117  Palm Brehea armata 10' B.T.   3 EA     
118  Palm Phoenix reclinata 10' B.T.   8 EA     
119  Palm Queen 15' B.T.  35 EA       
120  Palm Queen 18' B.T.  20 EA       
121  Palm Queen 20' B.T.  16 EA       
122  Soil Preparation  1,155,545 SF      
123  Turf Stolons  624,740 SF       
124  Vegetated Swale  24,000 SF       

Site Furnishings 
125  Bat Rack @ Dugouts  4 EA     
126  Bench @ Dugouts  4 EA     
127  Bench‐ Custom with Back  22 EA     
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128  Bench‐ Custom without Back  6 EA     
129  Bike Rack  5 EA     
130  Bleacher w/ Guard Rail  4 EA     
131  BQ Unit Group  5 EA       
132  BQ Unit Single  10 EA     
133  Concrete Seating Pad‐ Accessible  7 EA     
134  Concrete Seating Pad  12 EA     
135  Picnic Tables  28 EA     
136  Picnic Pads (Large 327 SF)  8 EA       
137  Picnic Pads (Small 130 SF)  12 EA       

138 
Pitching Rubber, Bases, Home Plate 
(Complete Set)  2 EA       

139  Pedestrian Drinking Fountain  4 EA       
140  Score Table  2 EA       

141 
Trash / Recycle Receptacles (Install 
Only)  35 EA       

 

Base Bid Schedule: Offsite Improvements 
 

Street Improvements 
142  Adjust Existing Facility to Grade  11 EA     
143  Asphalt Deeplift  450 LF     
144  Asphalt Dike (6")  30 LF     
145  Asphalt Grind and Overlay  165 SF     
146  Asphalt Paving  151 TON    
147  Class II Base  247 TON    
148  Concrete Alley Apron  1020 SF       
149  Concrete Cross Gutter  480 SF       
150  Concrete Driveway (w/8" PCC/6" AB)  2 EA       

151 
Concrete Enhanced Paving @ Santa 
Fe Entry  208 SF       

152  Concrete Pedestrian Ramp  8 EA       
153  Concrete Sidewalk  2000 SF       
154  6" Curb/ Class II Base  180 LF       
155  6" Curb & Gutter/ Class II Base  595 LF     

156 
6" Curb & Gutter (Rolled), Incl. 
Transitions/ Class II Base  36 LF       

157  Grass Pave2  225 SF       
158  Miscellaneous Relocations  1 LS       
159  Parkway Culvert  1 EA       
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160  Sawcut  675 LF       

Traffic Signal and Signage Improvements 
161  3" PVC Conduit  180 LF       
162  2" PVC Conduit  150 LF       
163  Signal Cables and Wires  1 LS       
164  6T Pull Box  1 EA       
165  6E Pull Box  1 EA       
166  5T Pull Box  1 EA       
167  5E Pull Box  2 EA       
168  Type 1A Pole and Foundation  1 EA       

169 
Type 15TS Pole, Foundation, 15' Lum 
Arm  1 EA       

170  HPS Luminaire  1 EA       
171  SV‐4‐TB  1 EA       
172  SV‐1‐T  1 EA       
173  SP‐1‐T Ped. Head  1 EA       
174  SP‐2‐T Ped Head  1 EA       

175 
Polara Audible Navigator PPB 
Assembly and System  8 EA       

176  Type E Loop Detector  22 EA       
177  Overhead Box Guard  1 EA       

178 
Miscellaneous Equipment 
Modification  1 LS       

179 
Miscellaneous Relocations/ 
Removals  1 LS       

           
   Total Price in Figures for Base Bid: $ 
     
   Price in Words for Base Bid:   
    
         
      Dollars and 
         

      Cents          
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 ITEMIZED BID ALTERNATE SCHEDULE 

Bid Alternate 1: Asphalt Pave Parking Lots B, C, D, and E 

  Item  Qty    Unit Price  Total Price 
1.1  Deduct 12" Class II Base  ‐8846 TON  
1.2  8" Class II Base  5897 TON  
1.3  4" AC Pavement  3289 TON  
1.4  Striping, Pavement Marking, and 

Signage 
1 LS   

   
  Total Price in Figures for Bid Alt 1: $   

  Price in Words for Bid Alt 1:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 2: Additional Pedestrian Lighting 

  Item  Qty    Unit Price  Total Price 
2.1  Additional Pedestrian Path Lights  35 EA   

   
  Total Price in Figures for Bid Alt 2: $   
  Price in Words for Bid Alt 2:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 3A: South Softball Field and Unpaved Parking Lot 'A' 

  Item  Qty    Unit Price  Total Price 
Playing Field 

3A.1  Backstop  1 LS   
3A.2  Bat Rack @ Dugouts  2 EA   
3A.3  Bench @ Dugouts  2 EA   
3A.4  Bleacher w/ Guard Rail  2 EA  
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3A.5  Concrete Mowcurb 12" Wide  360 LF   
3A.6  Hydroseed Mix (Non‐Irrigated)  ‐85,045 SF   
3A.7  Irrigation At Turf  85,045 SF   
3A.8  Fencing‐ 8' HT. Chainlink  370 LF   
3A.9  Fencing‐ 20' HT. Chainlink  120 LF   
3A.10  Pitching Rubber, Bases, Home Plate 

(Complete  ) 
1 EA  

3A.11  Score Table  1 EA   
3A.12  Soil Preparation   85,045 SF   
3A.13  Trash/ Recycling Receptacles (Install 

Only) 
2 EA  

3A.14  Turf Stolons  85,045 SF   
Unpaved Parking Lot 'A' 

3A.15  12" Class II Base  1,475 TON  
3A.16  6" Concrete Wide PCC Strip  145 LF   
3A.17  3' Concrete V‐Gutter  185 LF   
3A.18  6" Curb/ Class II Base  550 LF   
3A.19  6" Curb & Gutter/ Class II Base  5 LF   
3A.20  Signage and Curb Markings  1 LS   
3A.21  24" Box Tree  9 EA   
3A.22  1 Gallon Container Planting (Install 

Only) 
314 EA   

3A.23  Hydroseed (Non‐Irrigated)  ‐23,960 SF   
3A.24  Irrigation‐ Complete   1,520 SF   
3A.25  3" Mulch  14 CY   
3A.26  Soil Preparation   1,520 SF   

   
  Total Price in Figures for Bid Alt 3A: $   
  Price in Words for Bid Alt 3A:         
           
           
       
      Dollars and   
       
      Cents            
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Bid Alternate 3B: Pave Parking Lot 'A' (Requires Award of Bid Alt 3A) 

  Item  Qty    Unit Price  Total Price 
3B.1  12" Class II Base (Subtract from Bid Alt 

3A) 
‐1,493 TON  

3B.2  8" Class II Base  995 TON  
3B.3  4" AC Pavement  555 TON  
3B.4  Pavement Marking/ Striping  1 LS   

   
  Total Price in Figures for Bid Alt 3B: $   
  Price in Words for Bid Alt 3B:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 4A: Dog Park Landscaping, Turf, Security Lighting 

  Item  Qty    Unit Price  Total Price 
4A.1  Color Concrete Walkway  1,621 SF   
4A.2  Corten Dog Prints Embedded In 

Concrete 
80 EA   

4A.3  Fencing‐ 5' HT. Lodge Pole with Gates, 
Wire Mesh 

100 LF   

4A.4  Dogipot Pet Station  1 EA   
4A.5  Drinking Fountain‐ Pedestrian/ Pet  1 EA   
4A.6  Light Fixture‐ 14’ HT.  1 EA   
4A.7  Pavers  375 SF   
4A.8  Trash / Recycle Receptacles (Install 

Only) 
1 EA   

4A.9  Water‐ 1/2" PVC  10 LF   
4A.10  24" Box Tree  17 EA   
4A.11  1 Gallon Container Planting (Install 

Only) 
2,656 EA   

4A.12  15 Gallon Tree  51 EA   
4A.13  Hydroseed (Non‐Irrigated)  ‐100,000 SF   
4A.14  Irrigation‐ Complete   87,900 SF   
4A.15  Landscaping of Bio‐Retention Area with 

Accent Boulders and Cobbles 
2,360 SF   
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4A.16  3" Mulch  374 CY   
4A.17  Palm‐ 5' B.T. Brahea armata   3 EA   
4A.18  Soil Preparation   100,000 SF   
4A.19  Turf: Sod  47,942 SF   

   
  Total Price in Figures for Bid Alt 4A: $   

  Price in Words for Bid Alt 4A:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 4B: Dog Park Landscaping, Turf, Hardscape, and Fencing Improvements 

(Complete Dog Park) 

  Item  Qty    Unit Price  Total Price 
4B.1  Bench‐ Custom with Back  5 EA   
4B.2  Color Concrete Walkway  10,095 SF   
4B.3  Color Concrete Band‐ 18" Wide  485 LF   
4B.4  Concrete Mowcurb 6" Wide  310 LF   
4B.5  Concrete Mowcurb 12" Wide  310 LF   
4B.6  Concrete Seating Pad  4 EA   
4B.7  Concrete Seating Pad‐ Accessible  1 EA   
4B.8  Concrete‐ Stained Paving  215 SF   
4B.9  Corten Dog Prints Embedded In 

Concrete 
80 EA   

4B.10  Drinking Fountain‐ Pedestrian  1 EA   
4B.11  Drinking Fountain‐ Pet  3 EA   
4B.12  Dogipot Pet Station  3 EA   
4B.13  Fencing‐ 5' HT. Lodge Pole with Wire 

Mesh 
545 LF   

4B.14  Grass Pave2  1,210 SF   
4B.15  Light Fixture 14’ HT.  8 EA   
4B.16  Lodge Pole Gates  12 EA   
4B.17  Pavers  1,980 SF   
4B.18  Trash / Recycle Receptacles (Install 

Only) 
5 EA   

4B.19  Water‐ 1/2" PVC  10 LF   
4B.20  24" Box Tree  17 EA   
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4B.21  1 Gallon Container Planting (Install 
Only) 

2,593 EA   

4B.22  15 Gallon Tree  51 EA   
4B.23  Hydroseed (Non‐Irrigated)  ‐100,000 SF   
4B.24  Irrigation‐ Complete  88,805 SF   
4B.25  Landscaping of Bio‐Retention Area with 

Accent Boulders and Cobbles 
2,360 SF   

4B.26  3" Mulch  360 CY   
4B.27  Palm‐ 5' B.T. Brahea armata  3 EA   
4B.28  Soil Preparation   88,805 SF   
4B.29  Turf: Sod  48,715 SF   
4B.30  Turf: Stolons  1,160 SF   

   
  Total Price in Figures for Bid Alt 4B: $   
  Price in Words for Bid Alt 4B:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 5A: Skatepark Alt 1‐ Urban Plaza 

  Item  Qty    Unit Price  Total Price 
5A.2  Complete Skatepark Bid Alt 5A  1 LS   
5A.1  Hydroseeded Mix (Non‐Irrigated)  ‐34,525 SF   

     

  Total Price in Figures for Bid Alt 5A: $   
  Price in Words for Bid Alt 5A:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 5B: Skatepark Alt 2‐ Expanded Urban Plaza 

  Item  Qty    Unit Price  Total Price 
5B.1  Complete Skatepark Bid Alt 5B  1 LS   
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5B.2  Hydroseeded Mix (Non‐Irrigated)  ‐34,525 SF   
   
  Total Price in Figures for Bid Alt 5B: $   
  Price in Words for Bid Alt 5B:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 5C: Skatepark Alt 3‐ Expanded Urban Plaza and Bowl (Complete Skatepark) 

  Item  Qty    Unit Price  Total Price 
5C.1  Complete Skatepark Bid Alt 5C  1 LS   
5C.2  Hydroseeded Mix (Non‐Irrigated)  ‐34,525 SF   

   
  Total Price in Figures for Bid Alt 5C: $   
  Price in Words for Bid Alt 5C:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 6: Tot Lot Resilient Surfacing and Play Equipment (Complete Tot Lot) 

  Item  Qty    Unit Price  Total Price 
6.1  Provide and Install Resilient Surfacing 

(Complete, Including Base & Concrete) 
7,855 SF   

6.2  2‐5 yrs. Play Structure  1 EA   
6.3  5‐12 yrs. Play Structure  1 EA   
6.4  Swing  1 EA   
6.5  Goric Skateboard  1 EA   
6.6  Goric Icarus  1 EA   
6.7  Goric Wind Surfer  1 EA   
6.8  Goric Whirlwind Tall  2 EA   
6.9  Goric Rodeo  1 EA   
6.10  Spinner Bowl  3 EA   
6.11  Supernova  1 EA   
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6.12  Elephant Play Rotating Mini Net w/ 
Deck 

1 EA   

   
  Total Price in Figures for Bid Alt 6: $   
  Price in Words for Bid Alt 6:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 7: Two Wind Turbines 

  Item  Qty    Unit Price  Total Price 
7.1  Wind Turbine  2 EA   

   
  Total Price in Figures for Bid Alt 7: $   
  Price in Words for Bid Alt 7:         
           
           
       
      Dollars and   
       
      Cents            

 
Bid Alternate 8: Secondary Soils Management Zone 

  Item  Qty    Unit Price  Total Price 
8.1  Secondary Soils Management Zone   15,000 CY   

   
  Total Price in Figures for Bid Alt 8: $   
  Price in Words for Bid Alt 8:         
           
           
       
      Dollars and   
       
      Cents            

 
 
Please Note: Pages 41‐ 54 of the Specifications have been intentionally omitted. 



Encinitas Community Park 

Addendum 1: Revisions to Drawings   

ADDENDUM 1 
REVISIONS TO DRAWING SHEETS 

 
May 4, 2012 

 
Encinitas Community Park 

 
 

Modifications are hereby made to the following Drawing sheets; see redlines attached to 
this Addendum (available as separate links on the City website at www.EncinitasCA.gov : 

Building Plan Sheets: E‐0.1 (p66), E‐1.1 (p68), E‐1.3 (p70), E‐1.4 (p71), E‐1.12 (p79), E‐3.2 
(p86), E‐4.3 (p89), E‐5.1 (p91), E‐7.1 (p96) 

Grading Plan Sheets:  C‐0.2 (p6), C‐0.3 (p7), C‐1.12 (p26), C‐1.13 (p27), C‐1.14 (p28), C‐3.2 
(p34), CBA‐9.1 (p49), L‐1.0 (p50), L‐1.3 (p53), L‐1.4 (p54), L‐3.3 (p88), L‐4.1 (p107) 

Domestic Water Sheets:  DW‐1 (p1) 
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END OF ADDENDUM NO. 1 

 
 
 
 
 
 
 
 
 

ATTACHMENTS TO ADDENDUM NO. 1: 
 

Responses to Requests for Information 
 

Planholders List as of May 4, 2012



Encinitas Community Park 

Attachment to Addendum 1: Requests for Information Received   

RESPONSES TO REQUESTS FOR INFORMATION 
May 4, 2012 

 
Encinitas Community Park 

 
 
Would  you  please  let  me  know  your 
estimated NTP and award date on the park 
you have bidding May 17th? 

Currently,  award  is  anticipated  to  occur 
during a City Council workshop set for June 
13, 2012.    It  is expected that  the NTP will 
be  approximately  3  weeks  following  the 
date of award. 

Regarding  the  “Itemized  Bid  Alternate 
Schedule”  on  pages  47‐54,  they  don’t 
seem to match the Summary sheet that we 
need  to  fill  out  at  bid  time  on  page  27.  
Please  consider  revising  the  alternate  bid 
schedule  so  it  matches  the  Bid  Price 
Summary sheet on page 27.  

The Bid Schedule for the Base Bid and the 
Bid  Alternates  has  been  reworked  and  is 
presented in Addendum No. 1. 

I  was  just  wanting  to  confirm  who  is 
responsible for the construction staking for 
the Encinitas Community Park Project. 

The  City  will  provide  the  construction 
staking for this Contract.  Potential bidders 
should  refer  to  page  111  of  the 
Specifications for additional information. 

We have received plans and specs through 
a service we pay for (Dodge McGraw Hill).  
Is it acceptable to bid from those forms? 

It  is acceptable to bid with  forms that are 
not stamped with a watermark saying that 
they  are  “Not  for  Bidding”.    Forms 
included  on  the  preview  CD  are  stamped 
with  this  watermark.    Potential  bidders 
obtaining  their  bid  packages  through 
planrooms  are  encouraged  to  also 
purchase  standard  printed  bid  packages 
through the City of Encinitas to ensure that 
they  have  complete  and  correct  plans, 
forms, and addenda. 

There is a very extensive bid form required 
with  unit  prices  and  totals  (26+  pages).  
Will  there  be  considerations  to  turn  in  a 
Base  bid  price  on  bid  day  and  the 
remainder of  the breakdown pages 24‐48 
hrs after bid?  

The bid form has been revised in an effort 
to  reduce  the difficulty of bidding on  this 
project.    However,  all  bid  documents 
required  as  per  the  project  Specifications 
must be turned in prior to the Bid Opening 
and may  not  be  submitted  after  the  Bid 
Opening. 

Bid  Item  #10  under  IV  Site  Drainage  the 
stated  quantity  is  16.  We  believe  you 
forgot to  include the 3  junction structures 

The  bid  schedule  has  been  revised.    The 
quantity  for  “Junction  Structure  ‐  APWA 
332” is 25. 
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that connect the PVC to the 54” RCP.  Our 
takeoff is 19 each, not 16. 
The water meter/services  for  the  on‐site 
water  lines,  is  that  to be  furnished by  the 
water districts,  if not, there  is no bid  item 
for  those,  are  they  to  be  included  in  the 
different  size  waterlines?   You  do  have 
“Water services” under Utility Connections 
– Public.  
 

Water meter/service  is  to be provided by 
the  contractor.   Water meter/service was 
included  in  the Public Water Construction 
section of the old bid schedule and  is now 
included  in  the  Utilities  section  of  the 
revised Bid Schedule given in Addendum 1. 

I was notified by the project manager that 
plans would be uploaded to several online 
planrooms,  one  of  which  is  Construction 
Bidboard. We  have  an  account  with  this 
service  and  while  I  have  been  able  to 
locate  the  project,  no  plans  or 
specifications  have  been  uploaded.  Will 
plans still be uploaded to this planroom? 

Plans and specs on CD have been provided 
to: 
• Construction Bid Board 
• Associated  General  Contractors  of 

America (AGC) 
• San Diego Daily Transcript 
• iSQFt 
• McGraw Hill Construction Dodge 
• The Blue Book 

 
It  is not clear as to water  line/force mains 
that need  to be  removed.  Some of  them 
look  like  they  are  asbestos  so  it  is 
extremely  important  to  know  the  exact 
quantity  and  size  of  the  asbestos  pipe 
being  removed.   Please  clarify  or  indicate 
how much asbestos and size that needs to 
be removed. 

Contractors are referred to Sheet C‐3.2 of 
the  Drawings.    Attached  is  a  markup  of 
Sheet  C‐3.2  with  colors  showing  the 
anticipated outcome of the lines. "Yellow" 
means  the  line  will  likely  be  able  to  be 
abandoned  in  place  by  the  contractor. 
"Red" means the line will likely need to be 
removed  by  the  contractor.    A  utility 
removal  summary  plan  has  also  been 
provided and  is attached to this Response 
to RFI.  These two exhibits are available as 
separate  links  on  the  City  website  at 
www.EncinitasCA.gov . 

We cannot make a thorough assessment 
of how to pursue this project until certain 
questions are answered during and after 
the mandatory prebid.  Considering the 
resources required to assemble a 
responsive and responsible bid, would the 
City of Encinitas consider pushing the bid 
date back to three weeks after the 
mandatory prebid? 
 

The  City  is  not  currently  considering 
postponing the bid opening date.  Should a 
postponement become necessary, the City 
will  notify  all  planholders.    Bidders  are 
encouraged  to  transmit  all  of  their 
inquiries  as  soon  as  they  arise  to 
ECParkBids@EncinitasCA.gov  .  
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Some bid form sections pertaining to 
landscape have an associated SF line item 
for "90‐Day Maintenance." The following 
sections do not: 
1) VII Little League Field With Soccer 
Overlay (South) (section C) 
2) VIII Softball ‐ South Field w/ Soccer 
Overlay (section B) 
3) XIII Parking ‐ Parking Lot 'C' (section B), 
Parking Lot 'D' (section B), & Parking Lot 'E' 
(section B) 
4) XIV South Entry to Park 
5) XV Future Aquatic Center (Planting and 
Irrigation Only) 
6) XVI Future Dog Park Area (this area is 
non‐irrigated so it typically would not be 
maintained) 
7) XVII Skate Park Area (Planting and 
Irrigation Only) 
8) XVIII Future Teen Center Near Skate 
Park (Planting and Irrigation Only) 
9) Alternate Section VII Softball ‐ South 
Field w/ Soccer Overlay (section B) 
Please consider revising the bid form to 
include maintenance items for these areas.

The  90‐day  maintenance  item  has  been 
removed  in the revised bid schedule.   The 
costs  for  maintenance  in  conformance 
with the Specifications are  included  in the 
costs of the landscape items. 

Bid Item VI – B – 6 is listed as “Concession 
(Shell Only)/Restroom Building 7,490 SF.” 
Can you clarify the “shell only”? 
 
 

The  revised bid schedule omits  the words 
“Shell only”. 

Do you really want a “square foot” price 
for the buildings rather than a “lump 
sum?” 
 

The revised bid schedule lists the buildings 
as lump sum. 

Can you please provide additional 
information for some of the wall work?  

We  are  currently working  to  address  this 
comment and will notify all planholders as 
soon as possible. 

Mandatory Pre‐bid Meeting.  Bidders are required to attend and sign‐in 
at  the mandatory  Pre‐Bid Meeting  to  be 
held  May  9,  2012.    Please  refer  to 
Specifications  page  9  for  additional 
information. 
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PLANHOLDERS LIST 
May 4, 2012 

 
Encinitas Community Park 

 
 

1   Inc., Sierra Pacific West 
2   Inc., Keeton Construction Company 
3  Ohno Construction Company 
4   Inc., Hazard Construction Company 
5  Woodcliff Corporation 
6   Inc., 3‐D Enterprises  
7  Edge Construction LLC 
8   Inc., West‐Tech Contracting 
9  Inc., Staples Construction Company 
10  Land Forms Construction 
11   Co., Cox Construction 
12   Inc., C.S. Legacy Construction 
13   Construction ., Park West Landscape 
14   Development ., Valley Crest Landscape 
15  Granite Construction Company 
16   Inc., Byrom‐Davey  
17   Precision Electric Co., GA Abell Inc. Dba 
18  PCL Construction Services 
19   Inc., Los Angeles Engineering 
20   Construction ., Park West Landscape 
21  Southern Contracting 
22  King Construction 
23   Inc., Los Angeles Engineering 
24   Inc., Ace Electric 
25   Co., Don Hubbard Contracting 
26   Etchison, Michael  
27  Soltek Pacific Construction Co 
28  Land Forms Construction 
29   Inc., Reed Construction Data 
30  T.B. Penick & Sons, Inc. 
31  USS Cal Builders  
32   Inc., Grindline Skateparks 
33  Construction Bid Board 
34  Associated General Contractors of America (AGC) 
35  San Diego Daily Transcript 
36  iSQFt 
37  McGraw Hill Construction Dodge 
38  Blue Book 


